

PROPOSAL

**Wood Connection, Inc.
4701 North Star Way
Modesto, CA 95356
(209) 248-6103 (209) 577-1044**

TO: GC

Date: February 6, 2018
Page No. 1 of 2
Date of Plans: 01/22/2018
Architect: my fav
Job Name:
Job Location:
Job City:
WCI Bid ID: 5111-3986

Attn: Estimator
JoEstimator2

WE HEREBY SUBMIT A FIRM BID BASED ON THE PLANS, SPECIFICATIONS, ADDENDUM #1, AND FOLLOWING QUALIFICATIONS:

Plastic laminate casework and tops, wood veneer casework and tops, Living Stone solid surface tops, engineered stone tops, banquette seating, wood wall paneling, paint grade MDF base, Reception Desk Allowance, metal in wall brackets, all delivered and installed all taxes included for \$123,456.00

Including:

Floor	Room	Drawing Location
Level 2	201 Reception	ELEV 2/A413 Reception Desk
Level 2	207 AV/IT	ELEV 2/A402
Level 2	207 AV/IT	ELEV 14/A401
Level 2	208 Phone Room	ELEV 13/A409 (typ.)
Level 2	209 Phone Room	ELEV 10/A409 (typ.)
Level 2	210 All Hands	ELEV 3A/A401
Level 2	210 All Hands	ELEV 3B/A401 banquette
Level 2	210 All Hands	ELEV 3C/A401
Level 2	210 All Hands	ELEV 4/A401
Level 2	210 All Hands	ELEV 2/A401 Island
Level 2	211 Pantry	ELEV 9/A401
Level 2	211 Pantry	ELEV 1/A401 Island
Level 2	212 Big Room	ELEV 7/A408 banquette
Level 2	212 Big Room	ELEV 8/A408 banquette
Level 2	241 Break	ELEV 13/A412 (typ.)
Level 2	251 Break	ELEV 14/A412
Level 2	251 Break	ELEV 19/A412
Level 2	297 Hallway	ELEV 15/A408
Level 2	299 Hallway Print Nook	ELEV 19/A410 (typ.)
Level 2	299 Hallway Print Nook	ELEV 20/A410 (sim.)
Level 2	240 Office	ELEV 11/A411
Level 2	PG MDF base	PLAN A102.2
Level 3	307 Phone Room	ELEV 13/A409 (typ.)
Level 3	308 Phone Room	ELEV 13/A409 (typ.)
Level 3	309 Phone Room	ELEV 13/A409 (typ.)
Level 3	310 Phone Room	ELEV 13/A409 (typ.)
Level 3	360 Phone Room	ELEV 13/A409 (typ.)
Level 3	361 Phone Room	ELEV 13/A409 (typ.)
Level 3	341 Break	ELEV 13/A412 (typ.)
Level 3	351 Pantry	ELEV 2/A403
Level 3	351 Pantry	ELEV 6/A403
Level 3	353 Mothers	ELEV 4/A403
Level 3	399 Hallway Print Nook	ELEV 19/A410 (typ.)
Level 3	399 Hallway Print Nook	ELEV 20/A410
Level 3	319 Team Area	ELEV 12/A414
Level 3	340 Office	ELEV 11/A411 (sim.)
Level 3	396 Hallway	ELEV 4/A415 banquette
Level 3	322 Meeting Booths	ELEV 3/A415 meeting booths
Level 3	322 Meeting Booths	ELEV 3/A415 WD5 panels
Level 3	PG MDF base	PLAN A103.2

PROPOSAL

**Wood Connection, Inc.
4701 North Star Way
Modesto, CA 95356
(209) 248-6103 (209) 577-1044**

TO: Date: February 6, 2018
Page No. 2 of 2
Date of Plans: 01/22/2018
Architect:
Job Name:
Attn: Job Location:
Job City:
WCI Bid ID: 5111-3986

Exclusions:

- 1) Any items listed on material, finish or hardware schedules that are not located or do not have their locations identified in specifications, plans, elevations or sections.
- 2) Concealed backing and blocking.
- 3) Off hour installation or delivery.
- 4) Use of CG 2010 1185 additional insured form.
- 5) FSC™ and or Leeds compliance.
- 6) Wall mounted A/V credenzas.
- 7) Wood door/window frames, casing and doors, if any.
- 8) Supply or installation of sinks, faucets or any plumbing items.
- 9) Field cutting of sink holes.
- 10) Fabric or Tile at casework.
- 11) T-bar suspended ceiling systems.
- 12) Wood Ceiling baffles
- 13) Any work or items other than listed above in description and inclusions.

Clarifications:

- 1) All work is WI Custom Grade.
- 2) Installation may be subcontracted.
- 3) Wood Connection Provides CG 20 27 0704, CG 20 10 07 04, or CG20 26 07 04 Endorsements for additional insured only.
- 4) Allow 4-5 weeks for submittals after award.
- 5) Delivery will begin 5-6 weeks after return of approved submittals.
- 6) Installation and delivery will be made during normal business hours using lifts or elevators provided by others.
- 7) One of each type sink shall be shipped to Wood Connection for use in cutting sink holes, sinks will be returned for installation by others.
- 8) Finish system shall be WI system 2, clear, satin sheen, fill to be semi open pore.
- 9) **Fabric Allowance is \$45 per yard.**

Alternates:

- 1) To omit reception allowance and MDF base deduct (\$30,000.00)

WE HEREBY SUBMIT A FIRM BID BASED ON THE PLANS, SPECIFICATIONS, OUR QUALIFICATIONS, FOR SECTION 6400 UNLESS OTHERWISE NOTED AND THE FOLLOWING TERMS FOR THE SUM OF: (\$TBD) PAYMENT TO BE MADE AS FOLLOWS: Progress, Net 30, WIP or Stored materials are billable. All materials are of the description specified. Work will be performed in accord with our standard practice. Any change is subject to material agreement, and in the event of such change, an equitable adjustment shall be made in price. Not responsible for any cause or condition beyond our control. If customer falls in arrears Wood Connection reserves the right to withhold shipment. All quotations are subject to satisfactory credit approval. This proposal is based upon our entering into a subcontract formatted to comply with AGC document #640. This proposal automatically becomes a part of any contract into which we might enter for the work covered. The grade rules of WI shall govern unless otherwise noted, using Style I, flush overlay, type A construction methods with cove joint back splashes.

AUTHORIZED SIGNATURE NOTE: THIS PROPOSAL IS SUBJECT TO REVOCATION IF NOT ACCEPTED WITHIN 45 DAYS. CONTRACTOR'S LICENSE NUMBER: 602759 C-6, expires 9/30/2018. FSC™ License: **FSC-C121754**
FSC™ COC: SCS-COC-004994

Submitted by: Alan Fenstermacher –Vice-President 209-248-6103 alan@woodcon.com

ACCEPTED - THE ABOVE PROPOSAL IS ACCEPTED AND YOU ARE AUTHORIZED TO PROCEED:
DATE OF ACCEPTANCE: _____ SIGNATURE: _____